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PROJECT APPLICATION FORM — 2014

Applicant: Acton Municipal Properties Submission Date: 10/18/13

Applicant’s Address: Purpose: Please select all that apply

472 Main Street 0 Open Space
Acton 0 Community Housing

Phone Number: 978-929-7744 #0 Historic Preservation
E-mail: dcharter@acton-ma.gov 0 Recreation

Town Committee if applicabIe’:

Project Name: Restoration of original paint colors at Town Hall

Project Location/Address: 472 Main Street

Amount Requested: $100,000

Project Summary: In the space below, provide a brief summary of the project.

Town Hall is on schedule to be painted, this having last been done in 2007. Existing paint is failing, and
there is some rot started in various locations on the new wings. The proposal includes repair of rotted
wood, and to repaint the building in the original 1864 color scheme. The building is a Victorian, and
should have historically appropriate colors. Attached is a photo of an oil painted hanging in the Memorial
Library that was done by Arthur Davis, longtime librarian and Acton Center resident, showing the colors
that existed up into the 1 920s. Also attached is a photo from 1924 showing that the building was not
white. Paint samples taken during prior work confirm the color scheme shown in the painting.

Estimated Date torCommencementof Project: September, 2014

Estimated Date for Completion of Project: June, 2015

Town of Acton
2014 Community Preservation Plan — 09/2013
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PROJECT APPLICATION FORM — 2014

Applicant: Acton Municipal Properties Submission Date: 10/25/13

Applicant’s Address: Purpose: Please select all that apply

472 Main Street 0 Open Space
Acton 0 Community Housing

Phone Number: 978-929-7744 # Historic Preservation
E-mail: dcharter@acton-ma.gov 0 Recreation

Town Committee if applicabIe’:

Protect Name: Interior rehabilitation & adautive reuse of the Windsor Building

Project Location/Address: 18 Windsor Avenue

Amount Requested: $ 536,486

Project Summary: In the space below, provide a brief summary of the project.

This project would rehabilitate the ground floor and second floor of the Windsor Building to be used as
public meeting spaces and offices spaces as envisioned in the Space Needs Study. The new spaces
would provide much needed meeting rooms for public meetings and could provide office swing space as
other aspects of the Space Needs Study are implemented. Most importantly, this will provide a viable
active use of this historic structure. This proposal builds on the earlier CPA funded restoration of the
exterior of the building.

Building as now designed will provide full universal access to both floors, restrooms on both floors, and a
large meeting room on the ground floor and two smaller meeting rooms or office space on the second
floor.

Attached costs are based on full design documents. Staff and the architect will be undertaking a Value
Engineering exercise to try to pare back the cost.

EcHmifpd flt fnr rnmmnrmnt nf Prnct! cntpmhr 2014

Estimated Date for Completion of Project: September, 2015

Town of Acton
2014 Community Preservation Plan — 09/2013

I Project Application Form
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DESIGN DEVELOPMENT

WINDSOR BUILDING

RENOVATION

ACTON, MA

September 18, 2013
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DESIGN DEVELOPMENT
WINDSOR BUILDING

RENOVATION
ACTON, MA

September 18, 2013

BASIS OF ESTIMATE

The estimate is based on the Design Development drawings and documents prepared by Vanko Studio Architect, dated August
30, 2013.

Qualifications I Clarifications:
I Labor costs included at local union rates.
2 The following mark ups area used:

General Conditions, General Requirements 15.00%
Insurance & Bond 1.50%
Building Permit 1.00%
Contractor’s Overhead & Fee 13.00%
Design Contingency 5.00%
Construction Contingency 5.00%
Phasing & Temporary work 0.00%
Escalation Contingency 1.50%

The estimate is based on the premise that the design will meet all codes, laws, ordinances, rules, & regulations in effect at
the time that the estimate was prepared. The estimate shall be adjusted should any discrepancies between design and the
aforementioned codes, laws or ordinances result in, or require, an increase in the cost of the work.

The estimate excludes the following:
1 A-E Fees
2 Overtime
3 Hazardous materials abatement, both site and building
4 Loose furniture and equipment
5 Loose technology equipment i.e. Computers, Printers, Etc.
6 Telecom/Security/Equipment devices & wiring excluded. AV Equipment & wiring excluded.
7 Conduits, raceways, back boxes only included for Telecoms/Security.
8 Builder’s Risk Insurance
9 Special seismic requirements

10 Third party commissioning costs

9/18/2013 Page 2 of 10
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DESIGN DEVELOPMENT

Ar

WINDSOR BUILDING
RENOVATION
ACTON,MA

September 18,2013

BUILDING TRADE BREAKDOWN

DD SD
DESCRIPTION CostISF AMOUNT AMOUNT DELTA

1 FOUNDATIONS 1.80 6,887 1,014 5,873
2 VERTICAL STRUCTURE 0.75 2,850 900 1,950
3 FLOOR STRUCTURES 4.23 16,179 5,305 10,874
4 EXTERIOR CLADDING 0.13 510 990 -480
5 INTERIOR PARTITIONS, DOORS & GLAZING 11.80 45,152 37,464 7,687
6 FLOOR, WALL & CEILING FINISHES 6.32 24,189 20,054 4,135
7 FUNCTION EQUIPMENT & SPECIALTIES 3.24 12,409 9,306 3,103
8 STAIRS AND VERTICAL TRANSPORTATION 11,73 44,850 36,020 8.830
9 PLUMBING SYSTEMS 4.92 18,800 18,800 0

10 HEATING, VENTILATING & AIR CONDITIONING 15.00 57,368 0 57,358
11 ELECTRICAL LIGHTING, POWER & COMMUNICATIONS 13.89 53,138 12,975 40,163
12 FIRE PROTECTION SYSTEMS 4.50 17,213 0 17,213

SUB-TOTAL BUILDING 78.31 299,5441 142,8291 156,716

13 SITE PREPARATION & DEMOLITION 10,709 4,909 5,800
14 SITE PAVING, STRUCTURES & LANDSCAPING 15,954 18,695 -2,741
15 UTILITIES ON SITE 27,208 7,945 19,264

SUB-TOTAL SITE 53,8711 31,5481 22,323

TOTAL BUILDING & SITE 353,4151 175,3771 178,038

General Conditions, General Requirements 15.00% 53,012 26,306 26,706
Insurance & Bond 1.50% 6,096 3,025 3,071
Building Permit 1.00% 4,125 2,047 2,078
Contractor’s Overhead & Fee 13.00% 54,164 26,878 27,286

SUB TOTAL ECC BEFORE CONTINGENCIES 470,8131 233;6341 237,179

Design Contingency 5.00% 23,541 23,363 177
Construction Contingency 5.00% 24,718 12,850 11,868
Phasing & Temporary work 0.00% 0 0 0
Escalation Contingency 1.50% 7,415 3,855 3,560

TOTAL CONSTRUCTION COSTS $526,48611 $273,702]I $252,785

TOTAL GROSS AREA (SF) 3,825
COSTPERGSF $137.64

9/18/2013 Page 3 of0



Q
DESIGN DEVELOPMENT

Ar
WINDSOR BUILDING

RENOVATION
ACTON. MA

September 18, 2013

DESCRIPTION QUANTITY UNIT UNIT PR AMOUNT

FOUNDATIONS

EXCAVATION WORK
Excavate as required for ramp 20 CY 20.00 403
Backfillwithgravel 13 CY 2500 336

INTERIOR COLUMN FOOTINGS
Excavation 6 CY 20.00 III
Concrete material I CY 150.00 158
Placing concrete 1 HR 6500 61

STRIP FOOTINGS TO EXTERIOR WALLS
Excavation 33 CY 20.00 658
Backfill with gravel 22 CY 25.00 548
Formwork to interior column looting 66 SF 9.00 594
Reinforcement in concrete 180 LBS 1.10 198
Concrete material 3 CY 150.00 385
Placing concrete 2 HR 65.00 150

CONCRETE HAUNCH
Excavation 22 CY 20.00 444
Formwork 52 SF 9.00 468
Reinforcement in concrete 71 LBS 1.10 78
Concrete material I CY 150.00 152
Placing concrete

. 1 HR 65.00 59

FOUNDATION WALLS AT EXTERIOR - 8THICK
Reinforcement in concrete 608 LBS 1.10 669
Concrete material 4 CY 150.00 591
Placing concrete 4 HR 65.00 231
Waterproofing foundation wall & footing 198 SF 3.00 594

Sub-Total . 6,887

VERTICAL STRUCTURE

STEEL CONSTRUCTION
Reinstall e?dsting steel column plumb 3 LA 300.00 900
Install new 4 diameter steel column I EA 1,500.00 1,500

WOP CONSTRUCTION

Reinstall salvaged wood column 1 EA 450.00 450

Sub-Total 2,850

9/18/2013 Pagc4oflO



DESIGN DEVELOPMENT
AII. WINDSOR BUILDING

RENOVATION
ACTON, MA

September18, 2013

DESCRIPTION QUANTITY UNIT UNIT PR AMOUNT

FLOOR STRUCTURES

SLAB ON GRADE REPAiR TO EXISTING
Gravel fill 1 CY 50.00 50
Concrete material 1 CY 150.00 150
Placing concrete 1 HR 65.00 65
Finishing and curing concrete 1 HR 43.00 45

WOOD CONSTRUCTION
Repair to existing beam 1 LS 1,500.00 1,500
2x10, beam reinforcement 260 LE 1100 3,900
Versa Lam Post 80 LF 40.00 3,200
Reframed wood floor 276 SF 8.00 2.208
Plywood 276 SF 3.50 966

DECKING SYSTEMS
Repair existing floor I LS 500.00 500

SLAB FOR RAMP
Formwork 68 SF 9.00 612
Reinforcing mesh 50 SF 1.10 55
Vapor barrier 149 SF 3.00 447
Reinforcement in concrete 608 LBS 1.10 669
Concrete material in slab 9 CI 150.00 1,304
Placing concrete 8 HR 65.00 508

Sub-Total 16,179

EXTERIOR CLADDING

INTERIOR SKIN
Wood stud backup to exterior wall, 4’ thick 30 SF 6.00 180

Insulation 30 SF 3.00 90
Air barrier 30 SF 2.00 60
Plywood 30 SF 3.00 90
Drywall lining to interior face of stud backup 30 SF 3.00 90

Sub-Total 510

TflIRIOR PARTITIONS, DOORS & GLAZING

INTERIOR PARTITIONS

Interior partitions, drywall
Single sided wall 927 SF 6.70 6.211
Double sided wail 1,911 SF 9.15 17,486
Patch to existing 1 LS 5,000.00 5,000

INTERIOR DOORS

Doors, hollow metal
Doors, single leaf

Type A 7 EA 450.00 3,150
Frames, hollow metal

Frames to single door
Type A 7 EA 255.00 1.785

Ganing-tosidelighs - ..
- prs 150.00- 300-

3-0’ x 6-8’ Mowhawk Commercial Pocket Door WI stained finish I. EA 1,950.00 1,950
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Q
DESIGN DEVELOPMENT

II’ WINDSOR BUILDING
RENOVATION
ACTON, MA

September18, 2013

DESCRIPTION QUANTITY UNIT UNIT PR AMOUNT I
HARDWARE TO INTERIOR DOORS
Hardware

-

Set 1 7 SET 1,000.00 7,000
Allowance for miscellaneous access doors 2 EA 400.00 800

Miscellaneous
Paint doors & frames 7 EA 75.00 525
Woodblocldng to doors 119 LF 5.00 595
Sealants & caulking 7 EA 50.00 350

Sub-Total 45,152

FLOOR, WALL & CEIUNG FINISHES

FLOOR FINISHES
\‘CT 124 SF 6.00 744
Sand & prep wood floors 1,603 SF 0.50 802
Apply (2) coats of clear satin polyurethane 1.603 SF 2.00 3,206
Repair to existing 1 LS 1,500.00 1.500

BASES TO FLOORS:
\‘inyl 67 LF 3.00 201
Ceramic tile 64 LF 12,00 768

WALL FINISHES
Painted G\VB 2,838 SF 0.65 1,845
Paint existing GWB 2,391 SF 0.50 1,196
Painted chalkboardpaint 229 SF 2.00 458
Ceramic tile 384 SF 12.00 4,608
Pipe column enclosure, painted cladding on gwb 1 FA 500.00 500

CEILING FINISHES
Drywall ceilings 289 SF 8.00 2,312
Restore & paint existing beadboard . 1,290 SF 4.50 5,805
Paint to GWB ceiling 289 SF 0.85 246

Sub-Total 24,189

FUNCTION EQUIPMENT & SPECIALTIES

SPECIALTIES/M1[.LWORK
Toilet Accessories

Wall mounted grab bars 2 SET 240.00 480
Toilet tissue dispenser 2 EA 60.00 120
Towel dispenser, surface mounted w/ waste receptacle 2 EA 250.00 500
Soap dispensers 2 EA 90.00 180
Mirrors, framed 2 EA 350.00 700

Dining Kitchenette
Base storage units 2 LE 150.00 300
Counters 6 LF 75.00 450

Rails & handrails V

Handrail at access ramp, stained pine 30 LE 40.00 1,200
Guardrail construction at access ramp, treated cedar 38 LF 105.00 3,990

Miscellaneous
•..---....Wafl-mountedcoathooks------ 3000 900-’

Closet rod and wood shelf 1 IS 250.00 250

9/18/2013 Pagc6of 10



O
DESIGN DEVELOPMENT

I WINDSOR BUILDING
RENOVATION
ACTON, MA

September18, 2013

DESCRIPTION QUANTITY UNIT UNIT PR AMOUNT

Wall and corner guards
Allowance for miscellaneous wood not identifiable at this design stage 3.825 GFA 0.25 956
Miscellaneous sealants throughout building 3,825 GFA 0.10 383

EQUIPMENT
Residential appliances

Undercounter Refrigerator 1 EA 800.00 800
Undercounter dishwasher 1 EA 1,200.00 1,200

Sub-total 12,409

STAIRS AND VERTICAL TRANSPORTATION

STAiR CONSTRUCTION

Pre-fabricated stained pine interior stair 18 RSR 600.00 10,800
Stained pine guard railing & hand railing 61 LF 250.00 15,250

OTHER CONVEYING SYSTEMS
Savaria \‘1504, wheel chair lift 1 EA 17,900.00 17,900
Pre-fabricated drop-down attic access stair 1 EA 900.00 900

Sub-Total 44,850

PLUMBING SYSTEMS

PLUMBING FIXTURES
Water heater 1 EA 5,250.00 5,250
Water closet 2 EA 1,250.00 2,500
Sink 2 EA 1,150.00 2,300
Drinking fountain, wall mtd. I EA 2,850.00 2,850

Plumbing system pipework 1 LS 5,100.00 5,100
Gas piping to generator 1 LS 800.00 800

Sub-Total 18,800
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HEATING, VENTILATING & AIR CONDITIONING

HEAT/COOL GENERATING SYSTEMS

4’ Diameter Pipe
5’ Diameter Pipe
8’ Diameter Pipe
Ductwork
Flexible duct connection
Exhaust Grifl
Exhaust Register
Exhaust Fan
Supply Fan
Return Diffuser
Supply Register
Supply Diffuser
Wall cap
Electric Unit Heater
Cooling coil
Install cooling coil to existing AHU
Air Handling Unit
Hear/Cooling Thermostat
Mr/Cool Condensing Unit
Connections to existing

ELECTRICAL LIGHTING, POWER & COMMUNTCATIONS

E[.ECTRICAL SERVICE & DISTRIBUTION
Electrical modify to existing
Electrical - fire alarm
Backer panels in electrical closets

LLGHTING & BRANCH WIRING
Lighting fixtures furnish

muminated exit sign
Lithonia vapor tight LED ceiling light
Lithonia vapor tight LED wall light
Lithonia commercial, LB 1x4 two lamp, surface mtd. fluorescent light
Lithonia non-ic 6’ recessed downlight. sgl CFL lamp

Light fixture install W/ wiring and conduit as req’d
Occupancy Sensor
Switching

Single Switching
Outlets w/wiring & conduit

Duplex floor receptacle
DBL Duplex floor receptacle
Duplex receptacle
GEl receptacle
Tel/Data receptacle

2.00
1.00

1,000.00

4 LA 200.00
16 LA 185.00

I LA 150.00
2 LA 125.00
2 LA 115.00

25 LA 450.00
6 LA 280.00

12 LA 65.00

6 LA 250.00
1 EA 300.00

27 LA 250.00
3 LA 260.00
5 HA 300.00

I WINDSOR BUIUMNG I
I. DESIGN DEVELOPMENT I

I RENOVATION I
ACTON, MA

September18, 2013

F DESCRIPTION QUANTI UNIT UNIT PR AMO

65 LF 32.50
48 LE 38.00
12 LE 60.00

432 LBS 9.50
6 LF 12.00
4 LA 25.00
5 LA 85.00
2 LA 650.00
2 LA 650.00
6 LA 380.00
6 LA 265.00

12 LA . 380.00
3 LA 60.00
1 LA 1,200.00
1 LA 1,000.00
1 LA 2,000.00
1 LA 4,500.00
2 LA 300.00
2 LA 13,000.00
I LS 1,500.00

Sub-Total

2,113
1,824

720
4,104

72
200
425

1,300
1,300
2,280
1,590
4.560

180
1,200
1,000
2,000
4,500

600
26,000

1,500

57,368

7,650
3,825
L000

800
2,960

150
230
230

11,250
1,680

780

1500
300

6,750
780

2,500

3,825 GFA
3,825 GFA

1 LS

911812013 Page 8 of 0



COMMUNICATIONS SECURITY
Fire Alarm & Light Strobe
Fire Alarm pull station
CO detector
Smoke decrror
EACP
Conduits and Wiring for devices
Testing & Inspections

MISCELLANEOUS
Temporary lighting and power
Grounding
As-built & shop drawings

FIRE PROTECTION SYSTEMS

SPRINKLERS
Building Coverage - Wet System

SITE PREPARiVIION & DEMOLITION

SELECTIVE BUILDING DEMOLiTION
Interior Demolition

Dl remove partition
D2 remove & salvage doot slab, frame & trim
D3 remove appliance
04 remove fixtures
D5 demolish stairway
D6 demolish raised slab
D8 demo floor for new opening
Remove existing column
Demo attic floor opening for drop-down attic stair

- Demo existing electrical equipment
Demo existing HVAC equipment

Exterior Demolition
D9 demolish existing guardrail & handrail
Demo asphalt

SITE PREPARATION
Site Clearing

Allowance for site clearance

EA 180.00
EA 75.00
EA 450.00
EA 210.00
EA 2,000.00
LF 3.00
LS 1,000.00

1 LS 1,000.00
1 LS 500.00
1 LS 500.00

WINDSOR BUILDING

I. DESIGN DEVELOPMENT

j RENOVATION

Septemr 18, 201

ACTON, MA

I DESCRIPTION QUANTI UNif UNflPR AMOUNT

7
4

1

1,511

Sub-Total

Sub-Total

3,825 SF S 450 $

1,260
300
450
210

2,000
4.533
1,000

1,000
500
500

53,138

17.213

17,213

875
1,050

375
100

1.500
155
426
150
300

1.148
3,825

55
250

500

10,709

875 SF 1.00
7 EA 150.00
5 EA 75.00
2 EA 50.00
1 PLT 1,500.00

31 SF 5.00
213 SF 2.00

1 EA 150.00
1 L.S 300.00

3,825 GFA 0.30
3,825 GFA 1.00

ii LF 5.00
100 SF 2.50

1 LS 500.00

Sub-Total
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DESIGN DEVELOPMENT

1” WINDSOR BUILDING
RENOVATION

. ACTON, MA

September 18, 2013

DESCRIPTION QUANTITY UNIT UNIT PR AMOUNT

SITE PAVING. STRUCTURES & LANDSCAPING

PEDESTRIAN PAVING
Allowance to patch to existing I LS 1,500.00 1,500
Asphalt walkway to public sidewalk 59 SF 6.00 354

LANDSCAPE & PLANTINGS
Allowance for site landscape I LS 1,500.00 1,500
Evergreen tree 14 EA 900.00 12,600

Sub-Total 15,954

UTILITIES ON SITE

ELECTRICAL UTILITIES
Electrical distribution

48KW gas generator 1 EA 25,000.00 25,000
Concrete generator pad 1 EA 1,200.00 1,200
Concrete condenser pad I EA 300.00 300

Secondary service
Secondary electrical service duct bank 6 LF 118.00 708

Sub-Total 27,208

Total 353,415
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